

PAULK PARK IMPROVEMENTS - PHASE II

BID# 01128

7/1/2019

ALTAMAHA BUILDING SYSTEMS					
ITEM #	TASKS	QTY	UNIT	UNIT COST	ITEM COST
1.	Provide pad for reinforced restroom, including utility connections	1	Lump Sum	11,108.00	11,108.00
2.	Grading complete, including grass	1	Lump Sum	3,900.00	3,900.00
3.	Concrete sidewalk/ADA parking including signage	1	Lump Sum	13,400.00	13,400.00
4.	Electrical service supply connection-complete including 100A breaker panel	1	Lump Sum	3,690.00	3,690.00
5.	Water service connection, 1" service line-complete	1	Lump Sum	3,236.00	3,236.00
6	Sanitary sewer connection-complete including road patch	1	Lump Sum	12,288.00	12,288.00
7	Glynn County Building Permit	1	Lump	288.00	288.00
8	BGJWS tap fees/inspections	1	Lump Sum	18,000.00	18,000.00
ORIGINAL BID TOTAL					\$ 65,910.00
Value Engineering Cost Reduction Savings					
9	Change from 1.5" water meter to 1" water meter. BGJWS fee reduction	1	Lump Sum	(8,140.00)	(8,140.00)
10	Sewer linear footage reduction based on revised site plans dated 07/08/2019	1	Lump Sum	(2,000.00)	(2,000.00)
11	Water line changed from 1.5" sched 80 to 1" HDPE based on site plans dated 07/08/2019	1	Lump Sum	(100.00)	(100.00)
REVISED BID TOTAL					\$ 55,670.00

* Awarded to Altamaha Building Systems pending BOC approval